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INDEPENDENT COST ESTIMATE  
(STANTON)
3261 W 5720 S
TAYLORSVILLE,UT 84118

Project No: S-0009(15)9
Project Name: SR-9; 300 WEST TO 800 NORTH HURRICANE
Desc of Construction: WIDEN TO 4-LANES.
Estimate Completion date on or before 
County: WASHINGTON (53)

INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST
SUITE 201
HURRICANE,UT 84737

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 550,000.00 726,800.00726,800.00550,000.00 843,000.00Lump 843,000.001
1Public Information Services013150010 20,000.00 17,800.0017,800.0020,000.00 40,500.00Lump 40,500.002
1Traffic Control01554000* 750,000.00 864,930.00864,930.00750,000.00 770,000.00Lump 770,000.003

28Check Dam (Fiber Roll)015710025 896.00 560.0020.0032.00 308.00ft 11.004
3059Silt Fence015710030 9,177.00 9,177.003.003.00 6,882.75ft 2.255
747Drop-Inlet Barrier (Fiber Roll)015710075 23,904.00 5,976.008.0032.00 5,042.25ft 6.756

1Dust Control and Watering (Est. Qty 7,322 01572002P 109,830.00 146,440.00146,440.00109,830.00 77,500.00Lump 77,500.007
1000 gal)

1Survey017210010 100,000.00 91,000.0091,000.00100,000.00 76,000.00Lump 76,000.008
1Preconstruction Survey01727001* 75,000.00 310,000.00310,000.0075,000.00 231,000.00Lump 231,000.009
1Move Mailbox (Est. Qty 6 each)01891002P 1,680.00 1,680.001,680.001,680.00 1,550.00Lump 1,550.0010
1Reconstruct Catch Basin (Est. Qty 1 each)01892001P 3,300.00 5,000.005,000.003,300.00 400.00Lump 400.0011
1Reconstruct Valve Box (Est. Qty 6 each)01892004P 2,580.00 2,580.002,580.002,580.00 3,600.00Lump 3,600.0012
1Reconstruct Manhole (Est. Qty 13 each)01892005P 9,750.00 16,900.0016,900.009,750.00 12,000.00Lump 12,000.0013
1Reconstruct Monument Box (Est. Qty 1 each)01892006P 797.00 660.00660.00797.00 450.00Lump 450.0014
1Granular Borrow (Est. Qty 16,320 cu yd)02056001P 339,456.00 456,960.00456,960.00339,456.00 489,500.00Lump 489,500.0015

1000Geogrid Type 202077002* 1,100.00 11,300.0011.301.10 5,600.00sq yd 5.6016
1Remove Pipe Culvert (Est. Qty 2,093 feet)02221000P 20,930.00 20,930.0020,930.0020,930.00 23,200.00Lump 23,200.0017
1Remove Building, Basement, and Foundation02221001* 30,000.00 20,000.0020,000.0030,000.00 11,200.00Each 11,200.0018
1Remove Manhole (Est. Qty 18 each)02221002* 12,420.00 12,420.0012,420.0012,420.00 16,900.00Lump 16,900.0019
1Remove Fire Hydrant Assembly (Est. Qty 10 02221003* 5,000.00 5,000.005,000.005,000.00 5,800.00Lump 5,800.0020

each)

1Remove Catch Basin (Est. Qty 28 each)02221003P 12,880.00 12,880.0012,880.0012,880.00 10,500.00Lump 10,500.0021
1Remove Valve Box (Est. Qty 10 each)02221004P 750.00 250.00250.00750.00 1,250.00Lump 1,250.0022

28Remove Tree022210050 12,600.00 11,200.00400.00450.00 9,240.00Each 330.0023
1Remove Gate (Est. Qty 2 each)02221008* 600.00 345.00345.00600.00 750.00Lump 750.0024
1Remove Fence (Est. Qty 1,695 feet)02221008P 3,051.00 3,051.003,051.003,051.00 4,750.00Lump 4,750.0025
1Remove Retaining Wall (Est. Qty 512 feet)02221009* 4,096.00 4,096.004,096.004,096.00 5,000.00Lump 5,000.0026
1Remove Light Pole (Est. Qty 12 each)02221010* 10,200.00 7,200.007,200.0010,200.00 6,700.00Lump 6,700.0027
1Remove Concrete Sidewalk (Est. Qty 4,689 02221011P 24,617.25 24,618.0024,618.0024,617.25 30,000.00Lump 30,000.0028

sq yd)

1Remove Concrete Driveway (Est. Qty 76 sq 02221012P 554.80 555.00555.00554.80 500.00Lump 500.0029
yd)

1Remove Concrete Curb (Est. Qty 751 ft)02221013P 1,464.45 1,465.001,465.001,464.45 2,900.00Lump 2,900.0030
1Remove Concrete Curb and Gutter (Est. Qty 02221014P 14,484.60 14,485.0014,485.0014,484.60 16,500.00Lump 16,500.0031

7,428 feet)
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1Remove Concrete Pavement (Est. Qty 637 sq 02221015* 4,777.50 4,141.004,141.004,777.50 5,800.00Lump 5,800.0032
yd)

1Remove Asphalt Pavement (Est. Qty 7,684 sq 02221016* 23,052.00 30,736.0030,736.0023,052.00 27,100.00Lump 27,100.0033
yd)

1Remove Concrete Structure (Est. Qty 31 sq 02221017* 372.00 1,085.001,085.00372.00 4,700.00Lump 4,700.0034
yd)

1Remove Traffic Signal System (Est. Qty 2 02221018* 19,000.00 6,000.006,000.0019,000.00 22,400.00Lump 22,400.0035
each)

1Roadway Excavation (Est. Qty 46,175 cu yd)02316002P 344,004.00 380,944.00380,944.00344,004.00 497,000.00Lump 497,000.0036
7Loose Riprap023730010 700.00 315.0045.00100.00 805.00cu yd 115.0037

196918 Inch Reinforced Concrete Pipe, 02610137P 108,295.00 109,673.3055.7055.00 143,737.00ft 73.0038
Irrigation/Storm Drain, Class C, smooth

281718 Inch Irrigation/Storm Drain, Class C, smooth026101386 135,216.00 117,891.4541.8548.00 156,343.50ft 55.5039
150924 Inch Irrigation/Storm Drain, Class C, smooth026101388 87,522.00 82,995.0055.0058.00 89,785.50ft 59.5040
28930 Inch Irrigation/Storm Drain, Class C, smooth026101390 19,941.00 19,363.0067.0069.00 17,918.00ft 62.0041
67436 Inch Irrigation/Storm Drain, Class C, smooth026101391 51,561.00 47,854.0071.0076.50 48,865.00ft 72.5042

116942 Inch Irrigation/Storm Drain, Class C, smooth026101392 100,534.00 87,675.0075.0086.00 102,872.00ft 88.0043
57248 Inch Irrigation/Storm Drain, Class C, smooth026101394 61,776.00 51,480.0090.00108.00 60,060.00ft 105.0044
75Catch Basin - CB 902633000P 232,500.00 232,500.003,100.003,100.00 202,500.00Each 2,700.0045
7Manhole-4 ft Diameter02633001P 13,650.00 13,650.001,950.001,950.00 20,300.00Each 2,900.0046
4Manhole-5 ft Diameter02633002P 9,000.00 9,000.002,250.002,250.00 12,200.00Each 3,050.0047
9Manhole-6 ft Diameter02633003P 25,200.00 27,900.003,100.002,800.00 40,500.00Each 4,500.0048
1Manhole-7 ft Diameter02633004P 4,800.00 4,800.004,800.004,800.00 6,200.00Each 6,200.0049
1Manhole-8 ft Diameter02633005P 4,900.00 5,600.005,600.004,900.00 7,700.00Each 7,700.0050
1Untreated Base Course (Est. Qty 13,363 cu 02721002P 297,995.00 297,995.00297,995.00297,995.00 449,000.00Lump 449,000.0051

yd)

6012Gravel Drive02721003P 15,030.00 5,410.800.902.50 14,128.20sq ft 2.3552
20336HMA - 3/4 inch (Plan Quantity)02741006P 1,423,520.00 1,436,738.4070.6570.00 1,509,948.00Ton 74.2553
30980Asphalt Pavement Transition02741007P 139,410.00 139,410.004.504.50 123,920.00sq ft 4.0054
4336SMA - 1/2 inch (Plan Quantity)02744006* 433,600.00 502,976.00116.00100.00 424,928.00Ton 98.0055

1Pavement Message Paint (Est. Qty 382 each)02765002* 49,660.00 8,786.008,786.0049,660.00 8,600.00Lump 8,600.0056
1Pavement Marking Paint (Est. Qty 208 gallon)02765005* 6,240.00 7,176.007,176.006,240.00 7,000.00Lump 7,000.0057
1Concrete Curb Type B4 (Est. Qty 141 feet)02771000P 2,326.50 2,890.002,890.002,326.50 2,200.00Lump 2,200.0058
1Concrete Curb Type B5 Modified (Est. Qty 02771001P 196,152.00 82,027.0082,027.00196,152.00 120,000.00Lump 120,000.0059

11,888 feet)

1Concrete Curb & Gutter Type B1 (Est. Qty 02771002P 169,305.00 169,305.00169,305.00169,305.00 146,000.00Lump 146,000.0060
11,287 feet)
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2366Concrete Driveway Flared,  7 inch  Thick02771004P 16,325.40 16,798.607.106.90 12,303.20sq ft 5.2061
23180Concrete Driveway Flared Modified,  7 inch  02771005P 159,942.00 164,578.007.106.90 115,900.00sq ft 5.0062

Thick

1Pedestrian Access Ramp (Est. Qty 42 each)02771006P 37,800.00 63,000.0063,000.0037,800.00 39,600.00Lump 39,600.0063
1Plowable End Section Type I Modified (Est. 02771010P 9,500.00 9,500.009,500.009,500.00 5,800.00Lump 5,800.0064

Qty 19 each)

1Plowable End Section Type II Modified (Est. 02771011P 2,400.00 2,310.002,310.002,400.00 2,600.00Lump 2,600.0065
Qty 3 each)

1Concrete Curb Type C1 (Est. Qty 328 feet)02771021P 6,560.00 7,872.007,872.006,560.00 4,900.00Lump 4,900.0066
1Concrete Curb Type C2 (Est. Qty 6 feet)02771022P 120.00 177.00177.00120.00 125.00Lump 125.0067
1Concrete Curb Type C3 (Est. Qty 13 feet)02771023P 260.00 359.00359.00260.00 210.00Lump 210.0068
1Concrete Curb and Gutter Type C4 (Est. Qty 02771024P 250.00 340.00340.00250.00 270.00Lump 270.0069

10 feet)

1Concrete Sidewalk (Est. Qty 9,596 sq yd)02776001P 278,284.00 328,184.00328,184.00278,284.00 295,000.00Lump 295,000.0070
1Concrete Flatwork  4 inch  thick (Est. Qty 392 02776003P 1,960.00 2,352.002,352.001,960.00 2,050.00Lump 2,050.0071

sq ft)

3841Concrete Flatwork  7 inch  thick02776005P 26,502.90 28,039.307.306.90 16,516.30sq ft 4.3072
1057Ornamental Picket Fence02826000* 36,995.00 45,451.0043.0035.00 45,451.00ft 43.0073

1Precast Concrete Full Barrier (New Jersey 02844001P 2,000.00 2,000.002,000.002,000.00 1,500.00Lump 1,500.0074
Shape) (Est. Qty 20 feet)

1Boundary Survey and Survey Plat02896001* 50,000.00 22,000.0022,000.0050,000.00 2,800.00Lump 2,800.0075
13UDOT Monument02896002* 7,800.00 5,200.00400.00600.00 7,280.00Each 560.0076
11Broadcast Seed029220040 286.00 1,100.00100.0026.00 3,300.001000sqft 300.0077

                                                                                          Subtotal 6,768,142.40 7,391,835.85 7,536,638.70

10 - ROADWAY Detail 2: Waterline System (Hurricane City Water)

25Fire Hydrant Assembly02083010* 123,000.00 115,000.004,600.004,920.00 140,000.00Each 5,600.0078
17638" PVC C900 Waterline02511010* 82,155.80 72,547.4541.1546.60 142,803.00ft 81.0079
370710" PVC C900 Waterline02511011* 129,745.00 120,477.5032.5035.00 189,057.00ft 51.0080
14512" PVC C900 Waterline02511012* 11,310.00 10,585.0073.0078.00 22,475.00ft 155.0081

24078" DIP Class 350 Waterline02511013* 120,951.75 96,280.0040.0050.25 161,269.00ft 67.0082
66910" DIP Class 350 Waterline02511014* 36,661.20 32,112.0048.0054.80 50,175.00ft 75.0083
87714" DIP Class 350 Waterline02511016* 72,791.00 64,021.0073.0083.00 80,684.00ft 92.0084

16" Gate Valve02511022* 1,500.00 1,660.001,660.001,500.00 2,100.00Each 2,100.0085
308" Gate Valve02511023* 59,400.00 63,000.002,100.001,980.00 48,000.00Each 1,600.0086
1410" Butterfly Valve02511034* 40,180.00 39,200.002,800.002,870.00 30,800.00Each 2,200.0087
212" Butterfly Valve02511035* 5,660.00 5,400.002,700.002,830.00 4,000.00Each 2,000.0088
214" Butterfly Valve02511036* 9,280.00 13,200.006,600.004,640.00 5,400.00Each 2,700.0089
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643/4" Service Connection02511070* 85,120.00 85,120.001,330.001,330.00 134,400.00Each 2,100.0090
32" Service Connection02511076* 8,250.00 12,000.004,000.002,750.00 8,100.00Each 2,700.0091

10359Temporary Pavement Repair02741008* 207,180.00 254,831.4024.6020.00 163,154.25ft 15.7592
                                                                                          Subtotal 993,184.75 985,434.35 1,182,417.25

Water)

1184" C900 DR 25 Waterline02511015* 3,363.00 2,360.0020.0028.50 8,024.00ft 68.0093
11726" C900 DR 25 Waterline02511017* 53,912.00 46,880.0040.0046.00 70,320.00ft 60.0094
142410" C900 DR 25 Waterline02511018* 54,112.00 46,992.0033.0038.00 60,520.00ft 42.5095

24" Gate Valve02511021* 1,872.00 2,200.001,100.00936.00 2,400.00Each 1,200.0096
56" Gate Valve02511022* 7,200.00 7,400.001,480.001,440.00 6,500.00Each 1,300.0097
410" Gate Valve02511024* 11,480.00 11,000.002,750.002,870.00 8,400.00Each 2,100.0098
41" Service Connection02511072* 6,000.00 5,000.001,250.001,500.00 5,600.00Each 1,400.0099
22" Service Connection02511076* 5,500.00 6,400.003,200.002,750.00 3,400.00Each 1,700.00100

2518Temporary Pavement Repair02741008* 50,360.00 61,942.8024.6020.00 31,475.00ft 12.50101
                                                                                          Subtotal 193,799.00 190,174.80 196,639.00

District)

48218" PVC Sewer Pipe02632010* 235,505.85 163,914.0034.0048.85 224,176.50ft 46.50102
4Core Drill Manhole02632020* 7,200.00 9,200.002,300.001,800.00 3,600.00Each 900.00103
8Manhole-4 ft Diameter02633001P 24,000.00 16,800.002,100.003,000.00 23,200.00Each 2,900.00104

12Manhole-5 ft Diameter02633002P 50,400.00 31,500.002,625.004,200.00 39,600.00Each 3,300.00105
4Cast-in-Place Manhole-4 ft Diameter02633006P 14,000.00 10,000.002,500.003,500.00 12,000.00Each 3,000.00106
6Cast-in-Place Manhole-5 ft Diameter02633007P 28,200.00 17,760.002,960.004,700.00 20,400.00Each 3,400.00107

                                                                                          Subtotal 359,305.85 249,174.00 322,976.50

District)

434" Service Connection02632032* 101,480.00 69,660.001,620.002,360.00 73,100.00Each 1,700.00108
26" Service Connection02632033* 5,000.00 3,620.001,810.002,500.00 3,400.00Each 1,700.00109

800Temporary Pavement Repair02741008* 16,000.00 30,400.0038.0020.00 12,600.00ft 15.75110
                                                                                          Subtotal 122,480.00 103,680.00 89,100.00

20 - STRUCTURES R-598 Retaining Walls

1Modular Block Wall (R-598A)(Est. Lump Qty. 02831001* 12,816.00 10,656.0010,656.0012,816.00 13,900.00Lump 13,900.00111
288 sq ft)

1Modular Block Wall (R-598B)(Est. Lump Qty. 02831002* 20,381.00 16,946.0016,946.0020,381.00 24,400.00Lump 24,400.00112
458 sq ft)

1Modular Block Wall (R-598C)(Est. Lump Qty. 02831003* 37,335.50 31,043.0031,043.0037,335.50 41,800.00Lump 41,800.00113
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839 sq ft)

1Modular Block Wall (R-598D)(Est. Lump Qty. 02831004* 7,342.50 6,105.006,105.007,342.50 8,100.00Lump 8,100.00114
165 sq ft)

1Modular Block Wall (R-598F)(Est. Lump Qty. 02831006* 19,135.00 15,910.0015,910.0019,135.00 22,900.00Lump 22,900.00115
430 sq ft)

1Modular Block Wall (R-598G)(Est. Lump Qty. 02831007* 12,994.00 10,804.0010,804.0012,994.00 15,600.00Lump 15,600.00116
292 sq ft)

1Modular Block Wall (R-598H)(Est. Lump Qty. 02831008* 12,193.00 10,138.0010,138.0012,193.00 14,200.00Lump 14,200.00117
274 sq ft)

1Modular Block Wall (R-598J)(Est. Lump Qty. 02831009* 18,556.50 15,429.0015,429.0018,556.50 20,700.00Lump 20,700.00118
417 sq ft)

1Modular Block Wall (R-598K)(Est. Lump Qty. 02831010* 26,032.50 21,645.0021,645.0026,032.50 31,000.00Lump 31,000.00119
585 sq ft)

1Modular Block Wall (R-598L)(Est. Lump Qty. 02831011* 47,793.00 39,738.0039,738.0047,793.00 64,200.00Lump 64,200.00120
1074 sq ft)

                                                                                          Subtotal 214,579.00 178,414.00 256,800.00

30 - LANDSCAPING SR-9; 300 West to 800 North

203Installation of City Furnished Tree Grate and 02777010* 142,100.00 35,525.00175.00700.00 111,650.00Each 550.00121
Frame

1Pressurized Irrigation System028120010 175,000.00 283,700.00283,700.00175,000.00 253,000.00Lump 253,000.00122
300Rock Mulch02911001* 18,000.00 24,000.0080.0060.00 25,500.00cu yd 85.00123

2792Contractor Furnished Topsoil02912001* 69,800.00 48,162.0017.2525.00 47,464.00cu yd 17.00124
3200Turf Sod029220060 3,200.00 2,240.000.701.00 1,920.00sq ft 0.60125
5118Plant - No. 1 Container029320030 76,770.00 33,778.806.6015.00 33,267.00Each 6.50126
409Plant - No. 5 Container029320050 18,405.00 6,748.5016.5045.00 6,339.50Each 15.50127
274Plant - 2 inch Caliper02932008D 171,250.00 68,500.00250.00625.00 63,020.00Each 230.00128

1Impermeable Membrane (Est. Qty 3,727 sq yd)02933010* 37,270.00 49,500.0049,500.0037,270.00 48,000.00Lump 48,000.00129
10Tree Pruning029380010 500.00 0.100.0150.00 0.10Each 0.01130
1Landscape Electrical System16581000* 10,000.00 67,850.0067,850.0010,000.00 66,000.00Lump 66,000.00131

                                                                                          Subtotal 722,295.00 620,004.40 656,160.60

40 - SIGNING SR-9; 300 West to 800 North

1Sign, Type A-1 (Est. Qty 81 sq ft)02891002P 2,916.00 4,192.004,192.002,916.00 2,270.00Lump 2,270.00132
1Sign Type A-1,  21 inch  X  15 inch (Est. Qty 6 02891003P 540.00 587.00587.00540.00 535.00Lump 535.00133

each)

1Sign Type A-1,  24 inch  X  12 inch (Est. Qty 5 02891004P 510.00 403.00403.00510.00 500.00Lump 500.00134
each)

1Sign Type A-1, 24 inch x 24 inch (Est. Qty 8 02891005P 1,184.00 920.00920.001,184.00 900.00Lump 900.00135
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each)

1Sign Type A-1,  24 inch  X  30 inch (Est. Qty 6 02891006P 2,070.00 863.00863.002,070.00 840.00Lump 840.00136
each)

1Sign Type A-1,  30 inch  X  30 inch (Est. Qty 1 02891007P 437.00 230.00230.00437.00 170.00Lump 170.00137
each)

1Sign Type A-1, 36 inch X 8 inch (Est. Qty 1 02891008P 100.00 173.00173.00100.00 170.00Lump 170.00138
each)

1Sign Type A-1, 36 inch X 36 inch (Est. Qty 1 02891009P 150.00 403.00403.00150.00 225.00Lump 225.00139
each)

1Sign Type A-1,  48 inch  X  48 inch (Est. Qty 3 02891010P 1,995.00 2,070.002,070.001,995.00 840.00Lump 840.00140
each)

1Sign Type A-2 (Est. Qty 112 sq ft)02891012P 12,432.00 5,796.005,796.0012,432.00 3,750.00Lump 3,750.00141
1Sign Type A-2,  21 inch  X  15 inch (Est. Qty 1 02891013P 74.00 87.0087.0074.00 90.00Lump 90.00142

each)

1Sign Type A-2, 10 inch  X  27 inch (Est. Qty 1 02891014P 90.00 98.0098.0090.00 100.00Lump 100.00143
each)

1Sign Type A-2,  24 inch  X  12 inch (Est. Qty 1 02891015P 86.00 81.0081.0086.00 100.00Lump 100.00144
each)

1Sign Type A-2, 24 inch x 24 inch (Est. Qty 1 02891016P 367.00 115.00115.00367.00 112.00Lump 112.00145
each)

1Sign Type A-2,  36 inch  X  36 inch (Est. Qty 02891017P 11,718.00 7,245.007,245.0011,718.00 4,000.00Lump 4,000.00146
18 each)

1Sign Type A-2,  42 inch  X  9 inch (Est. Qty 30 02891018P 1,350.00 3,830.003,830.001,350.00 5,900.00Lump 5,900.00147
each)

1Sign Type A-2, 54 inch X 9 inch (Est. Qty 30 02891019P 1,350.00 6,383.006,383.001,350.00 7,550.00Lump 7,550.00148
each)

1Relocate Sign Less Than 20 Square Feet (Est. 02891020P 738.00 220.00220.00738.00 800.00Lump 800.00149
Qty 2 each)

1Remove Sign Less Than 20 Square Feet (Est. 02891027P 7,280.00 6,160.006,160.007,280.00 6,300.00Lump 6,300.00150
Qty 56 each)

1Remove Sign Greater Than or Equal to 20 02891028P 751.00 750.00750.00751.00 340.00Lump 340.00151
Square Feet (Est. Qty 1 each)

1Slipbase Sign Base With Top Casting SLB-2 02891032P 19,872.00 24,840.0024,840.0019,872.00 14,100.00Lump 14,100.00152
(B3) (Est. Qty 72 each)

1Sign Post P3 (Est. Qty 60 each)02891036P 13,500.00 12,765.0012,765.0013,500.00 10,750.00Lump 10,750.00153
1Sign Post P4 (Est. Qty 7 each)02891037P 1,750.00 2,818.002,818.001,750.00 1,550.00Lump 1,550.00154
1Sign Post P5 (Est. Qty 6 each)02891038P 1,500.00 1,725.001,725.001,500.00 1,700.00Lump 1,700.00155
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INDEPENDENT COST ESTIMATE  
(STANTON)
3261 W 5720 S
TAYLORSVILLE,UT 84118

Project No: S-0009(15)9
Project Name: SR-9; 300 WEST TO 800 NORTH HURRICANE
Desc of Construction: WIDEN TO 4-LANES.
Estimate Completion date on or before 
County: WASHINGTON (53)

INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST
SUITE 201
HURRICANE,UT 84737

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 82,760.00 82,754.00 63,592.00

50 - SIGNALS 300 West  and Main Street Signals

1Traffic Signal System SR-9/300 West02892001D 100,000.00 80,300.0080,300.00100,000.00 65,000.00Lump 65,000.00156
1Traffic Signal System SR-9/Main St02892002D 100,000.00 89,100.0089,100.00100,000.00 74,000.00Lump 74,000.00157

                                                                                          Subtotal 200,000.00 169,400.00 139,000.00

60 - LIGHTING SR-9; 300 West to 800 North

1Highway Lighting System 300 West to 800 16525003D 250,000.00 132,000.00132,000.00250,000.00 134,000.00Lump 134,000.00158
North

                                                                                          Subtotal 250,000.00 132,000.00 134,000.00

70 - ATMS SR-9; 300 West to 800 North

1Fiber Optic Communication System135940010 200,000.00 101,000.00101,000.00200,000.00 102,000.00Lump 102,000.00159
                                                                                          Subtotal 200,000.00 101,000.00 102,000.00

Total: 10,106,546.00 10,203,871.40 10,679,324.05

Percent of Engineer's Estimate:  % %


